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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lot  $0.00 
EXERCISED 
OPTION 

CDRLS 
FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

                    
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1008  1 Lot  $1,623,620.80 
EXERCISED 
OPTION 

Hardware Installation 

FPI 

 This is a COMPLETION/NON-SEVERABLE order  

 

Labor Hours

COR:  

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE $1,623,620.80 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 

   
   
 
 
 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(6)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100801   Lot  $0.00 
 NMT Q BAND 

FPI 

 Services and ODCs IAW PWS/JID 115933 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AC 
CIN: 130041750700001 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100802   Lot  $0.00 
 AIS - AN/URN-31(V) 

FPI 

 Services and ODC IAW the PWS /JID 115927 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AA 
CIN: 130041750700002 
 

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100803   Lot  $0.00 
 RAD RM (LNKED SUB-T 

FPI 

 Services and ODC  IAW the PWSJID 116683 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AB 
CIN: 130041750700003 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100804   Lot  $0.00 
 SUBLAN CCE ANC UPG 

FPI 

 Services and ODCs IAW the PWSJID 126135 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AF 
CIN: 130041750700004 
 

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100805   Lot  $0.00 
 SUBLAN VIKING RACK 

FPI 

 Services and ODC IAW the PWS/JID 126620 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AD 
CIN: 130041750700005 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100806   Lot  $0.00 
 RACK 6850 SW UPG 

FPI 

 FPI Services and ODCs IAW the PWS/JID 126626 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AG 
CIN: 130041750700006 
 

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100807   Lot  $0.00 
 AN/USQ-177(V)1 ERDA 

FPI 

 Services and ODC  IAW the PWS/JID 126623 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AE 
CIN: 130041750700007 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100808   Lot  $0.00 
 SUBLAN SER FEFRESH 

FPI 

 FPI Services and ODCs IAW the PWS/JID 126123 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AK 
CIN: 130041750700008 
 

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100809   Lot  $0.00 
 SUBLAN LAPTOP UPG 

FPI 

 Services and ODC IAW the PWS/JID 125972 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AH 
CIN: 130041750700009 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100810   Lot  $0.00 
 SUBLAN SER UPG 

FPI 

 Services and ODC IAW the PWS/JID 125977 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AJ 

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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CIN: 130041750700010 
 

 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100811   Lot  $0.00 
 NTCSS VIKING FORWAR 

FPI 

 Services and ODCs IAW the PWS/JID 99987 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AM 
CIN: 130041750700011 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
100812   Lot  $0.00 
 NTCSS VIK F/F PER REF 

FPI 

 Services and ODC IAW the PWS/JID 116501 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300417507 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AL 

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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CIN: 130041750700012 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0012  Destination  Government  Destination  Government  
1008  Destination  Government  Destination  Government  
100801  Destination  Government  Destination  Government  
100802  Destination  Government  Destination  Government  
100803  Destination  Government  Destination  Government  
100804  Destination  Government  Destination  Government  
100805  Destination  Government  Destination  Government  
100806  Destination  Government  Destination  Government  
100807  Destination  Government  Destination  Government  
100808  Destination  Government  Destination  Government  
100809  Destination  Government  Destination  Government  
100810  Destination  Government  Destination  Government  
100811  Destination  Government  Destination  Government  
100812  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0012  N/A  N/A 

FOB:  Destination  
  

  
1008  N/A  N/A 

FOB:  Destination  
  

  
100801  N/A  N/A 

FOB:  Destination  
  

  
100802  N/A  N/A 

FOB:  Destination  
  

  
100803  N/A  N/A 

FOB:  Destination  
  

  
100804  N/A  N/A 

FOB:  Destination  
  

  
100805  N/A  N/A 

FOB:  Destination  
  

  
100806  N/A  N/A 

FOB:  Destination  
  

  
100807  N/A  N/A 

FOB:  Destination  
  

  
100808  N/A  N/A 

FOB:  Destination  
  

  
100809  N/A  N/A 

FOB:  Destination  
  

  
100810  N/A  N/A 

FOB:  Destination  
  

  
100811  N/A  N/A 

FOB:  Destination  
  

  
100812  N/A  N/A 

FOB:  Destination  
  

(b)(7)(e)
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A10002234718  
AMOUNT: 
CIN 130041750700002: 

AB: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A20002234718  
AMOUNT: 
CIN 130041750700003: 

AC: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A00002234718  
AMOUNT: 
CIN 130041750700001: 

AD: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A40002234718  
AMOUNT: 
CIN 130041750700005: 

AE: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A60002234718  
AMOUNT: 
CIN 130041750700007: 

AF: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A30002234718  
AMOUNT: 
CIN 130041750700004: 

AG: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A50002234718  
AMOUNT: 
CIN 130041750700006: 

AH: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A80002234718  
AMOUNT: 
CIN 130041750700009: 

AJ: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A90002234718  
AMOUNT: 
CIN 130041750700010: 

AK: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: A70002234718  
AMOUNT: 
CIN 130041750700008: 

AL: 97X4930 NH3P 252 77777 0 050120 2F 000000  
COST CODE: B10002234718  
AMOUNT: 
CIN 130041750700012: 

AM: 97X4930 NH3P 252 77777 0 050120 2F 000000  

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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COST CODE: B00002234718  
AMOUNT: 
CIN 130041750700011: 

CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.204-0012  Line Item Specific: by Contractor Invoice. (February 2013) 
 
Funds assigned are obligated by a Navy Working Capital Fund Activity (SSC Pacific), the organizations (sponsors) 
that send funds to SSC Pacific require specific Job Order Number or Budget Structure tracking to the sub-tasks or 
individual ship or shore installations identified in the task order requirements. Therefore SSC Pacific cannot use PGI 
clauses 001-011, use of 012 is needed. The contractor shall cite on each invoice the contract line item number 
(CLIN); the contract subline item number (SLIN), and the accounting classification reference number (ACRN). 
 
Line Item ACRN 
 
100801 AA 
100802 AB 
100803 AC 
100804 AD 
100805 AE 
100806 AF 
100807 AG 
100808 AH 
100809 AJ 
100810 AK 
100811 AL 
100812 AM 
 
 
 
 
ENTERPRISE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA) 
 
The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for 
performance of services provided under this contract for the Space and Naval Warfare Systems Command 
(SPAWAR) via a secure data collection site. The contractor is required to completely fill in all required data fields 
using the following web address https://doncmra.nmci.navy.mil.  

 
Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year 
(FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data 
shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk, 
linked at https://doncmra.nmci.navy.mil. 
 
Federal Supply Code J059 

(b)(4)

(b)(4)
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Section J - List of Documents, Exhibits and Other Attachments  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
 
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-n-1 (services only) 
 
   
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
N66001 
                                               
   
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
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system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   N66001 
Admin DoDAAC    S2404A 
Inspect By DoDAAC   N66001 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N66001 
Service Acceptor (DoDAAC)  N66001 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
Send Additional Email Notification(s) to: 
Name Email Phone Role 

(619) 524-2485 COR 
    
 
    
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Not Applicable 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
ATTACHMENTS 
 
 
Exhibit/Attachment Table of Contents 

(b)(6)  



N00039-11-D-0030 
0089 

Page 16 of 16 
 

 

 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Exhibit A  CDRL  12  12-APR-2014  
Attachment 1  PWS REV A 26  14 Aprl 2014  
Attachment 2  QASP  2    
Attachment 3  NAVSEA Standard Items  1    
Attachment 4  Safety/Environmental 

Questionaire  
2    

Attachment 5 Environmental Agreement 
for Contractors on Ship 
Projects 

8  

Attachment 6 Contractor Environmental 
Checklist 

3  

 
 



SSC PACIFIC 

PERFORMANCE WORK STATEMENT 

FIXED PRICE INCENTIVE (FIRM TARGET) 

REVISION B 

 
DATE: 25 February 2014 (Rev B: 14 April 2014) TO RFP: 3862 

 

EMR:   42100.40561 

 

START:  Upon Award 

 

SHORT TITLE:   Hardware Installation only of various ShipAlts and EC/FCs on 

Pearl Harbor, HI. 

 

1.0 SCOPE 

 

This performance-based effort encompasses a wide range of C4ISR installation support services for Hardware and 

Software on board the 

 

Revision A:  Corrects multiple GFI references. 

Revision B:  Identifies JID 119126 as a linked task.  All costs associated with this JID shall be charged against 

CSRR JID 116683. 
 

1.1 PLACES OF PERFORMANCE 
  

1.1.1 Onboard , Pearl Harbor, HI   
1.1.2 SPAWARSYSCEN PAC facilities 

1.1.3 Contractor’s facilities 

 

1.2 SCHEDULE OF REQUIRED SYSTEMS 
1.2.1 Ships Availability (DSRA) Schedule  
1.2.1.1 Nesting on at FMB piers 
1.2.1.2 Docking on

1.2.2 SCHEDULE OF REQUIRED SYSTEMS 

Ship/System Job ID SCD Installation SOVT 
Period of 

Performance 

   
 

 
 

NMT Q BAND 115933 SA 4605 

AIS - AN/URN-31(V)3 115927 SA 4514 

COMMON SUBMARINE 

RADIO ROOM (WITH 

LINKED SUBTASKS) 

116683 SA 4697 

AN/BSQ-9(V)1 TFDS 

ALARM FIX 

EC 02 

130810 EC 02 

CSRR HM&E CABLING 

AND EQUIPMENT 

EC 22R2 

131057 EC 22r2 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)



Note: Job IDs in Blue highlights are linked tasks; all efforts shall be bid and charged to Job ID 116683. 
 

Ship’s availability begins on .  Early start of is authorized to begin removals associated with 

CSRR (116683) and NMT (115933).  Contractor shall be on board on to accomplish removals associated 

with those tasks that do not require crane and rigging.  The ship will go into dry-dock beginning .  While in 

drydock, Pearl Harbor Naval Shipyard will provide all crane and rigging services required for accomplishment of 

this Task Order.  

CSRR CROSS DOMAIN 

MESSAGE TRANSFER 

EC 25R1 

138118 EC 25r1 

CSRR ADNS SP2 ROUTER 

REPLACEMENT 

EC 26 

130854 EC 26 

CSRR RFDACS EOL 

UPGRADES 

EC 29R1 

130882 EC 29r1 

CSRR KW-46M UPG 

EC 30 TBD EC 30 

OK-664(V)13 RFDACS 

L1.1.0.0 UPGRADE 

EC 06R1 

137612 EC 06r1 

AN/WRR-12 SLVR HW AND 

SW V4.0.0 UPGRADE 

EC 02R1 

120610 EC 02r1 

AN/USC-38(V)C-12509C 

EHF CIPHER TEXT TIP 119126 EC-4 R1 

AN/USQ-177(V)1 

SUBLAN CCE ANC UPG 126135 SA 4700 

AN/USQ-177(V)1 CSES 

SHORT RACK 6850 SW 

UPG 

126626 EC-8.01 

AN/USQ-177(V)1 SUBLAN 

6850 SWITCHES VIKING 

RACK 

126620 EC-10.03 

AN/USQ-177(V)1 ERDA 

6850 SWITCH UPG 126623 EC-23 

AN/USQ-177(V)1 SUBLAN 

2RU CCE SERVER 

REFRESH 

126123 EC-25 

AN/USQ-177(V)1 SUBLAN 

COMPOSE 4.0 LAPTOP UPG  125972 EC-26 

AN/USQ-177(V)1 SUBLAN 

3RU CCE SERVER UPG 125977 EC-27 

AN/UYK-164(V)9 NTCSS 

VIKING FORWARD FIT  99987 SA 4641 R1 

AN/UYK-164(V)9 NTCSS 

VIKING F/F PERIPHERAL 

REFRESH 

116501 EC-48 

(b)(7)(e)

(b)(7)(e) (b)(7)(e)

(b)(7)(e)

(b)(7)(e)



 

The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to 

effectively and efficiently install, verify operation, troubleshoot and provide end user training for the systems listed 

above as defined the this PWS.   

 

During performance, the use of web-enabled tools for management will be maximized.  Status reporting, financial 

reporting, task orders, and task order modifications will be accomplished via posting to the Regional Installation 

Management Office (IMO) web-enabled databases.  To the maximum extent practical, all deliverables under this 

contract shall be delivered in formats compatible with the latest NMCI Gold Disk applications.   

 

The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the 

Contracting Officer’s Representative (COR) who has no contractual authority to obligate the government.  The 

Contractor is reminded that only the Ordering Officer (or other designated Contracting Officer) has the authority to 

obligate the government and make changes to this task order.  No other government personnel have such authority. 

 

 

 

2.0 REFERENCES 
 

2.1 Specifications and Standards 
 

2.1.1 SPAWAR Global C4ISR Installations Contract (SE II) 
2.1.2 NAVSEA Tech Spec 9090-310E – Alterations to Ships Accomplished by alteration 

Installation Teams (AITs) 
2.1.3 NAVSEA Standard Items, FY-12 
2.1.4 Code of Federal Regulations Title 26, part 1915 (Occupational Safety and Health 

Requirements for Shipyard Employment) 
2.1.5 DoD 8570.01‐M, Information Assurance Workforce Improvement Program. 
2.1.6 MIL-STD-2073D, Standard Practice for Military Packaging 

 
 

2.2 Government Furnished Information 
 
The following GFI is available on CD-ROM from the SSC PAC COR Office.  
 

2.2.1 NMT Q BAND INSTALLATION S/A 4605KP SIDS AND LARS 
2.2.1.1 00409-8206733 Rev -, COMMUNICATION RACK MODS TO SUPPORT INSTALLATION OF AN/BSC-3(V) NMT 
2.2.1.1.1 LAR-78836 
2.2.1.1.2 RLAR-22024 
2.2.1.1.3 RLAR-23273 
2.2.1.2 00401-8207311 Rev -, CKT C-2ML MOD TO SPRT NMT AN/BSC-3(V) CAD & WT 
2.2.1.2.1 RLAR-21789 
2.2.1.2.2 RLAR-21943 
2.2.1.2.3 RLAR-23913 
2.2.1.3 00401-8207313 Rev -, CKT R-CS MOD TO SPRT NMT AN/BSC-3(V) CAD & WT 
2.2.1.3.1 RLAR-21951 
2.2.1.4 00409-8207314 Rev A, NMT AN/BSC-3(V) RIPOUT CABLING DIAGRAM 
2.2.1.4.1 RLAR-23272 
2.2.1.5 00409-8207315 Rev A, NMT AN/BSC-3(V) INSTALLATION CABLING DIAGRAM 
2.2.1.5.1 LAR-78010 
2.2.1.5.2 LAR-78620 
2.2.1.5.3 LAR-78641 
2.2.1.5.4 LAR-79574a 



2.2.1.5.5 LAR-79713 
2.2.1.5.6 LAR-79767 
2.2.1.5.7 LAR-79880 
2.2.1.5.8 LAR-80470 
2.2.1.5.9 LAR-81710 
2.2.1.5.10 RLAR-23246 
2.2.1.6 00409-8207316 Rev A, NMT AN/BSC-3(V) WIRING TABLE 
2.2.1.6.1 LAR-76779a 
2.2.1.6.2 LAR-78010 
2.2.1.6.3 LAR-78620 
2.2.1.6.4 LAR-78738 
2.2.1.6.5 LAR-78898 
2.2.1.6.6 LAR-79574a 
2.2.1.6.7 LAR-79755 
2.2.1.6.8 LAR-79812 
2.2.1.6.9 LAR-79812a 
2.2.1.6.10 LAR-79880  
2.2.1.6.11 LAR-79881 
2.2.1.6.12 RLAR-23255 
2.2.1.7 00516-8207318 Rev A, EAFW COOLING SYSTEM MOD TO SUIT NMT AN/BSC-3(V)  
2.2.1.7.1 LAR-79721 
2.2.1.7.2 RLAR-23503 
2.2.1.8 00545-8207324 Rev A, MISC ARR MODS TO SPRT NMT AN/BSC-3(V)  
2.2.1.8.1 LAR-76276 
2.2.1.8.2 LAR-76567 
2.2.1.8.3 RLAR-21983 
2.2.1.8.4 RLAR-23356 
2.2.1.9 00302-8207330 Rev A, PWR MODS TO SPRT NMT AN/BSC-3(V) 
2.2.1.9.1 LAR-79620 
2.2.1.9.2 RLAR-23405 
2.2.1.9.3 RLAR-23692 
2.2.1.10 00302-8207382 Rev -, CABLE ROUTING WIREWAY AND AEH MODS TO SPRT NMT AN/BSC-3(V) 
2.2.1.10.1 LAR-76567 
2.2.1.10.2 LAR-78620 
2.2.1.10.3 LAR-78641 
2.2.1.10.4 LAR-78853 
2.2.1.10.5 LAR-79793 
2.2.1.10.6 LAR-79805 
2.2.1.10.7 LAR-80190A 
2.2.1.10.8 RLAR-23079 
2.2.1.10.9 RLAR-23247 
2.2.1.11 00113-8207442 Rev B, NMT AN/BSC-3(V) – RIPOUT AND INSTALL FOUNDATIONS 

2.2.2 AIS AN/URN-51 S/A 4514K SIDS AND LARS 
2.2.2.1 00608-8206212 Rev -, RIPOUT & INSTALLATION OF LOCKERS & STOWAGES IWO (AIS) AUTOMATIC 

IDENTIFICATION SYSTEM 
2.2.2.1.1 LAR-PY-76346 
2.2.2.1.2 LAR-PY-77713 
2.2.2.1.3 RLAR-21766 
2.2.2.1.4 LAR-PY-76885A 
2.2.2.1.5 LAR-PY-77829 
2.2.2.1.6 RLAR-21854 
2.2.2.1.7 LAR-PY-77675 



2.2.2.1.8 LAR-PY-79808 
2.2.2.1.9 RLAR-23170 
2.2.2.2 00409-8206335 Rev -, COMMUNICATION RACK MODS TO SUPPORT INSTALLATION OF AIS 
2.2.2.2.1 PY-76346  
2.2.2.2.2 PY-82650 
2.2.2.2.3 RLAR-22025 
2.2.2.3 00302-8207070 Rev B, POWER AND LIGHTING MODS TO SUPPORT INSTALLATION OF AIS SA-4514KP 
2.2.2.3.1 LAR-PY-73298B 
2.2.2.3.2 LAR-PY-79954 
2.2.2.3.3 RLAR-21858 
2.2.2.3.4 LAR-PY-76882 
2.2.2.3.5 RLAR-21149 
2.2.2.3.6 RLAR-21969 
2.2.2.3.7 LAR-PY-76882A 
2.2.2.3.8 RLAR-21670 
2.2.2.3.9 RLAR-23231 
2.2.2.4 00113-8207422 Rev A, RIPOUT & INSTL OF FDNS & STRUCT FOR AUTOMATIC IDENTIFICATION 

SYSTEM (AIS) SA-4514KP 
2.2.2.4.1 LAR-PY-76346 
2.2.2.4.2 LAR-PY-76593A 
2.2.2.4.3 LAR-PY-76705 
2.2.2.4.4 LAR-PY-77627A 
2.2.2.4.5 LAR-PY-77673 
2.2.2.4.6 LAR-PY-77726 
2.2.2.4.7 LAR-PY-77888 
2.2.2.4.8 LAR-PY-78694 
2.2.2.4.9 LAR-PY-78857A 
2.2.2.4.10 LAR-PY-79313 
2.2.2.4.11 LAR-PY-79687 
2.2.2.4.12 LAR-PY-79874 
2.2.2.4.13 LAR-PY-76560 
2.2.2.4.14 LAR-PY-76676 
2.2.2.4.15 LAR-PY-77614 
2.2.2.4.16 LAR-PY-77671 
2.2.2.4.17 LAR-PY-77700 
2.2.2.4.18 LAR-PY-77828 
2.2.2.4.19 LAR-PY-77890 
2.2.2.4.20 LAR-PY-78712 
2.2.2.4.21 LAR-PY-79311 
2.2.2.4.22 LAR-PY-79335 
2.2.2.4.23 LAR-PY-79688 
2.2.2.4.24 LAR-PY-79879 
2.2.2.4.25 LAR-PY-76593 
2.2.2.4.26 LAR-PY-76701 
2.2.2.4.27 LAR-PY-77627 
2.2.2.4.28 LAR-PY-77672 
2.2.2.4.29 LAR-PY-77725 
2.2.2.4.30 LAR-PY-77887 
2.2.2.4.31 LAR-PY-78118 
2.2.2.4.32 LAR-PY-78857 
2.2.2.4.33 LAR-PY-79312 
2.2.2.4.34 LAR-PY-79335A 
2.2.2.4.35 LAR-PY-79873 
2.2.2.4.36 LAR-PY-79879A 
2.2.2.4.37 RLAR-21848 



2.2.2.4.38 RLAR-21850 
2.2.2.4.39 RLAR-21214 
2.2.2.4.40 RLAR-21848A 
2.2.2.4.41 RLAR-23166 
2.2.2.4.42 RLAR-21763 
2.2.2.4.43 RLAR-21849 
2.2.2.5 00345-8207506 Rev A, MISC ARR FOR AUTOMATICIDENTIFICATION SYSTEM (AIS) PHASE 1(BSY-1) 
2.2.2.5.1 RLAR-21976 
2.2.2.5.2 RLAR-23189 ( ) 
2.2.2.5.3 LAR-PY-76346 
2.2.2.5.4 LAR-PY-76701 
2.2.2.5.5 LAR-PY-77627 
2.2.2.5.6 LAR-PY-77672 
2.2.2.5.7 LAR-PY-77725 
2.2.2.5.8 LAR-PY-77887 
2.2.2.5.9 LAR-PY-78118 
2.2.2.5.10 LAR-PY-78857 
2.2.2.5.11 LAR-PY-79312 
2.2.2.5.12 LAR-PY-79687 
2.2.2.5.13 LAR-PY-79873 
2.2.2.5.14 RLAR-21770 
2.2.2.5.15 LAR-PY-76560 
2.2.2.5.16 LAR-PY-76705A 
2.2.2.5.17 LAR-PY-77627A 
2.2.2.5.18 LAR-PY-77673 
2.2.2.5.19 LAR-PY-77726 
2.2.2.5.20 LAR-PY-77888 
2.2.2.5.21 LAR-PY-78694 
2.2.2.5.22 LAR-PY-78857A 
2.2.2.5.23 LAR-PY-79313 
2.2.2.5.24 LAR-PY-79688 
2.2.2.5.25 LAR-PY-79874 
2.2.2.5.26 RLAR-21835 
2.2.2.5.27 LAR-PY-76676 
2.2.2.5.28 LAR-PY-77614 
2.2.2.5.29 LAR-PY-77671 
2.2.2.5.30 LAR-PY-77700 
2.2.2.5.31 LAR-PY-77828 
2.2.2.5.32 LAR-PY-77890 
2.2.2.5.33 LAR-PY-78712 
2.2.2.5.34 LAR-PY-79311 
2.2.2.5.35 LAR-PY-79335 
2.2.2.5.36 LAR-PY-79808 
2.2.2.5.37 LAR-PY-79879 
2.2.2.6 00410-8207507 Rev A, ELECTRONIC NAVIGATION SYSTEM RIPOUT AND INSTL CAD TO SUPPORT AIS 

INSTALLATION SA-4514KP 
2.2.2.6.1 LAR-PY-73213B 
2.2.2.6.2 LAR-PY-76704 
2.2.2.6.3 LAR-PY-76850 
2.2.2.6.4 LAR-PY-76899 
2.2.2.6.5 LAR-PY-77615 
2.2.2.6.6 LAR-PY-78516B 
2.2.2.6.7 LAR-PY-79268 
2.2.2.6.8 LAR-PY-79687 
2.2.2.6.9 LAR-PY-73314A 



2.2.2.6.10 LAR-PY-76713 
2.2.2.6.11 LAR-PY-76858 
2.2.2.6.12 LAR-PY-77024 
2.2.2.6.13 LAR-PY-78117 
2.2.2.6.14 LAR-PY-78739 
2.2.2.6.15 LAR-PY-79268A 
2.2.2.6.16 LAR-PY-79873 
2.2.2.6.17 LAR-PY-76133 
2.2.2.6.18 LAR-PY-76842 
2.2.2.6.19 LAR-PY-76858B 
2.2.2.6.20 LAR-PY-77162 
2.2.2.6.21 LAR-PY-78516A 
2.2.2.6.22 LAR-PY-79119 
2.2.2.6.23 LAR-PY-79661 
2.2.2.6.24 RLAR-23289 
2.2.2.7 00410-8207508 Rev A, ELECTRONIC NAVIGATION SYSTEM WIRING TABLE TO SUPPORT AIS 

INSTALLATION 
2.2.2.7.1 LAR-PY-73213B 
2.2.2.7.2 LAR-PY-73429C 
2.2.2.7.3 LAR-PY-76713 
2.2.2.7.4 LAR-PY-76858 
2.2.2.7.5 LAR-PY-76995 
2.2.2.7.6 LAR-PY-77615 
2.2.2.7.7 LAR-PY-78516A 
2.2.2.7.8 LAR-PY-79687 
2.2.2.7.9 LAR-PY-73314A 
2.2.2.7.10 LAR-PY-76133 
2.2.2.7.11 LAR-PY-76842 
2.2.2.7.12 LAR-PY-76858B 
2.2.2.7.13 LAR-PY-77024 
2.2.2.7.14 LAR-PY-77810 
2.2.2.7.15 LAR-PY-78516B 
2.2.2.7.16 LAR-PY-79873 
2.2.2.7.17 LAR-PY-73428C 
2.2.2.7.18 LAR-PY-76704 
2.2.2.7.19 LAR-PY-76850 
2.2.2.7.20 LAR-PY-76899 
2.2.2.7.21 LAR-PY-77162 
2.2.2.7.22 LAR-PY-78117 
2.2.2.7.23 LAR-PY-79119 
2.2.2.7.24 RLAR-23290 
2.2.2.8 00302-8207511 Rev -, CABLE ROUTING & WIREWAY MODS TO SUPPORT INSTALLATION OF AIS 

PHASE 1 
2.2.2.8.1 LAR-PY-76425 
2.2.2.8.2 LAR-PY-77887 
2.2.2.8.3 LAR-PY-79313 
2.2.2.8.4 RLAR-23076 
2.2.2.8.5 LAR-PY-77073 
2.2.2.8.6 LAR-PY-77888 
2.2.2.8.7 LAR-PY-79873 
2.2.2.8.8 RLAR-23211 
2.2.2.8.9 LAR-PY-77726 
2.2.2.8.10 LAR-PY-79253 
2.2.2.8.11 RLAR-21153 



2.2.3 COMMON SUB RADIO ROOM (CSRR) S/A 4697KP SIDS AND LARS 
2.2.3.1 00501-8207811 Rev -, VENT PARTIAL DIAGRAM TO INSTALL CSRR IN 01 VER 3 
2.2.3.2 00501-8207812 Rev -, VENT PARTIAL DIAGRAM TO INSTALL CSRR IN 01 VER 3 
2.2.3.2.1 LAR 78309 
2.2.3.2.2 LAR 78671 
2.2.3.2.3 LAR 79795 
2.2.3.2.4 LAR 79883 
2.2.3.2.5 LAR 80224 
2.2.3.2.6 LAR-81491 
2.2.3.2.7 RLAR-21428 
2.2.3.2.8 RLAR-23081 
2.2.3.3 00401-8207823 Rev -, INTEGRATED ANNOUNCING SYSTEM IC CKT “MC” MOD TO SUPPORT INSTL OF 

CSRR 
2.2.3.3.1 RLAR-24078 
2.2.3.4 00401-8207826 Rev -, SOUND POWERED TELEPHONE SYSTEM IC CKT “SJ” MOD TO SUPPORT INSTL OF 

CSRR 
2.2.3.4.1 LAR 77321 
2.2.3.4.2 RLAR-21938 
2.2.3.4.3 RLAR-23145 
2.2.3.5 00401-8207827 Rev -, SOUND POWERED TELEPHONE SYSTEM IC CKT “2JX” AND “E” MOD TO SUPPORT 

INSTL OF CSRR 
2.2.3.5.1 LAR-78799 
2.2.3.5.2 RLAR-21939 
2.2.3.6 00113-8207829 Rev A, CSRR – MODS TO FOUNDATION & STR – 1

ST
 PLATFORM 

2.2.3.6.1 LAR-79656A 
2.2.3.7 00608-8207830 Rev -, CSRR – MODS TO LOCKERS & STOWAGES 
2.2.3.7.1 LAR-79682 
2.2.3.7.2 LAR-82024 
2.2.3.7.3 LAR-80246 
2.2.3.7.4 LAR-82926 
2.2.3.7.5 RLAR-23263 
2.2.3.8 00445-8207831 Rev -, CSRR – MISC ARR MODS TO SUPPORT INSTALLATION OF CSRR 
2.2.3.8.1 LAR-78446 
2.2.3.8.2 LAR-80907A 
2.2.3.8.3 RLAR-23050 
2.2.3.8.4 RLAR-23216 
2.2.3.8.5 RLAR-23270 
2.2.3.8.6 RLAR-23507 
2.2.3.9 00409-8207832 Rev -, COMMUNICATION SYSTEM RIPOUT CAD TO SUPPORT CSRR 
2.2.3.9.1 LAR-77821a 
2.2.3.9.2 LAR-78122a 
2.2.3.9.3 LAR-78306 
2.2.3.9.4 LAR-78385 
2.2.3.9.5 LAR-78446 
2.2.3.9.6 LAR-78977 
2.2.3.9.7 LAR-79060 
2.2.3.9.8 LAR-79099 
2.2.3.9.9 LAR-79105 
2.2.3.9.10 LAR-79141 
2.2.3.9.11 LAR-79470 
2.2.3.9.12 LAR-79720 
2.2.3.9.13 LAR-80810 
2.2.3.9.14 LAR-81063 



2.2.3.9.15 LAR-81068 
2.2.3.9.16 LAR-81220 
2.2.3.9.17 LAR-81399 
2.2.3.9.18 LAR-81438 
2.2.3.9.19 LAR-81440 
2.2.3.9.20 LAR-81950 
2.2.3.9.21 LAR-82107 
2.2.3.9.22 LAR-82108 
2.2.3.9.23 RLAR-23087 
2.2.3.9.24 RLAR-23047 
2.2.3.9.25 RLAR-23851 
2.2.3.10 00409-8207833 Rev A, COMMUNICATION SYSTEM INST CAD TO SPRT CSRR 
2.2.3.10.1 LAR-77882 
2.2.3.10.2 LAR-77919 
2.2.3.10.3 LAR-78516a 
2.2.3.10.4 LAR-78516b 
2.2.3.10.5 LAR-78672 
2.2.3.10.6 LAR-78703 
2.2.3.10.7 LAR-78856a 
2.2.3.10.8 LAR-78941a 
2.2.3.10.9 LAR-78941b 
2.2.3.10.10 LAR-78969 
2.2.3.10.11 LAR-79078a 
2.2.3.10.12 LAR 79196 
2.2.3.10.13 LAR-79197 
2.2.3.10.14 LAR-79233 
2.2.3.10.15 LAR-79583 
2.2.3.10.16 LAR-79591 
2.2.3.10.17 LAR-80176 
2.2.3.10.18 LAR-80354 
2.2.3.10.19 LAR-80398 
2.2.3.10.20 LAR-80398a 
2.2.3.10.21 LAR-80400 
2.2.3.10.22 LAR-80465 
2.2.3.10.23 LAR-80468 
2.2.3.10.24 LAR-80786 
2.2.3.10.25 LAR-80901 
2.2.3.10.26 LAR-80906 
2.2.3.10.27 LAR-80930 
2.2.3.10.28 LAR-80931 
2.2.3.10.29 LAR-80986 
2.2.3.10.30 LAR-81067 
2.2.3.10.31 RLAR-23047 
2.2.3.10.32 LAR-81123 
2.2.3.10.33 LAR-81118 
2.2.3.10.34 RLAR-23926 
2.2.3.10.35 RLAR-23927 
2.2.3.10.36 RLAR-24033 
2.2.3.11 00409-8207834 Rev A, COMMUNICATION SYSTEM WIRING TABLE TO SUPPORT CSRR 
2.2.3.11.1 LAR-77883 
2.2.3.11.2 LAR-77919 
2.2.3.11.3 LAR-78153 
2.2.3.11.4 LAR-78516a 



2.2.3.11.5 LAR-78516b 
2.2.3.11.6 LAR-78703 
2.2.3.11.7 LAR-78941a 
2.2.3.11.8 LAR-78941b 
2.2.3.11.9 LAR-78969 
2.2.3.11.10 LAR-78856a 
2.2.3.11.11 LAR-79078a 
2.2.3.11.12 LAR-79105 
2.2.3.11.13 LAR-79141 
2.2.3.11.14 LAR-79196 
2.2.3.11.15 LAR-79197 
2.2.3.11.16 LAR-79214 
2.2.3.11.17 LAR-79233 
2.2.3.11.18 LAR-79583 
2.2.3.11.19 LAR-79589 
2.2.3.11.20 LAR-79590 
2.2.3.11.21 LAR-79591 
2.2.3.11.22 LAR-79637 
2.2.3.11.23 LAR-79659 
2.2.3.11.24 LAR-80176 
2.2.3.11.25 LAR-80354 
2.2.3.11.26 LAR-80398a 
2.2.3.11.27 LAR-80398 
2.2.3.11.28 LAR-80468 
2.2.3.11.29 LAR-80475 
2.2.3.11.30 LAR-80641 
2.2.3.11.31 LAR-80786 
2.2.3.11.32 LAR-80901 
2.2.3.11.33 LAR-80906 
2.2.3.11.34 LAR-80930 
2.2.3.11.35 LAR-80986 
2.2.3.11.36 LAR-81067 
2.2.3.11.37 LAR-81118 
2.2.3.11.38 LAR-81123 
2.2.3.11.39 LAR-81348 
2.2.3.11.40 LAR-81399 
2.2.3.11.41 LAR-81438 
2.2.3.11.42 LAR-81444 
2.2.3.11.43 LAR-81950 
2.2.3.11.44 LAR-82107 
2.2.3.11.45 LAR-82108 
2.2.3.11.46 RLAR-23927 
2.2.3.11.47 RLAR-24302 
2.2.3.12 00409-8207838 Rev -, IFF SYSTEM RIPOUT AND INSTL CAD TO SUPPORT CSRR 
2.2.3.13 00410-8207840 RevA-, RADIO NAV SYS RIPOUT AND INSTL CAD TO SUPPORT CSRR 
2.2.3.13.1 LAR-78516b 
2.2.3.13.2 LAR-79892 
2.2.3.13.3 LAR-80906 
2.2.3.13.4 RLAR-23287 
2.2.3.13.5 RLAR-23901 
2.2.3.14 00425-8207842 Rev -, PERISCOPE SYS RIPOUT AND INSTL CAD TO SUPPORT CSRR 
2.2.3.14.1 LAR-78306 
2.2.3.14.2 LAR-79476 



2.2.3.14.3 RLAR-23298 
2.2.3.14.4 RLAR-23807 
2.2.3.15 00302-8207844 Rev -, CABLE ROUTING AND WIREWAY MODS TO SUPPORT CSRR 
2.2.3.15.1 LAR-77327 
2.2.3.15.2 LAR-77397 
2.2.3.15.3 LAR-78021 
2.2.3.15.4 LAR-78172 
2.2.3.15.5 LAR-78172a 
2.2.3.15.6 LAR-78172b 
2.2.3.15.7 LAR-78202 
2.2.3.15.8 LAR-78263 
2.2.3.15.9 LAR-78600 
2.2.3.15.10 LAR-78785 
2.2.3.15.11 LAR-78817 
2.2.3.15.12 LAR-79724 
2.2.3.15.13 LAR-79890 
2.2.3.15.14 LAR-79938 
2.2.3.15.15 LAR-79984 
2.2.3.15.16 LAR-79986 
2.2.3.15.17 LAR-80447a 
2.2.3.15.18 LAR-80092 
2.2.3.15.19 LAR-80289 
2.2.3.15.20 LAR-80447 
2.2.3.15.21 LAR-82831a 
2.2.3.15.22 RLAR-21948 
2.2.3.15.23 RLAR-24011 
2.2.3.16 00401-8207851 Rev A, MAST POSITION INDICATOR SYSTEM IC CKT K-EH & C-2ML MOD TO SUPPORT 

CSRR 
2.2.3.16.1 LAR-77319 
2.2.3.16.2 RLAR-21744 
2.2.3.16.3 RLAR-21964 
2.2.3.16.4 RLAR-23817 
2.2.3.16.5 RLAR-23875 
2.2.3.17 00613-8207853 Rev -, SUBLAN MOD TO SUPPORT INSTL OF CSRR SA 4697KP 
2.2.3.17.1 RLAR-22009 
2.2.3.17.2 RLAR-23095 
2.2.3.17.3 RLAR-23679 
2.2.3.17.4 RLAR-23680 
2.2.3.17.5 RLAR-23815 
2.2.3.17.6 RLAR-23992 
2.2.3.18 00502-8207897 Rev -, RELO OF AC CONTROL SYS COMP TO SUIT CSRR INC 01  
2.2.3.19 00412-8207906 Rev -, CKT R-SLR/O INSTL & WT  MOD TO SUPPORT INSTALLATION OF CSRR ON AN/BSY-1 

SHIP 
2.2.3.19.1 LAR-78014 
2.2.3.19.2 LAR-80649 
2.2.3.19.3 RLAR-21995 
2.2.3.20 00445-8207907 Rev -, MISC ARR MODS TO SUPPORT CSRR OUTSIDE OF RADIO ROOM 
2.2.3.20.1 LAR-78893 
2.2.3.20.2 LAR-78896 
2.2.3.20.3 LAR-79238a 
2.2.3.20.4 LAR-79353 
2.2.3.20.5 LAR-79570 
2.2.3.20.6 LAR-79672 



2.2.3.20.7 LAR-81438 
2.2.3.20.8 RLAR-23051 
2.2.3.20.9 RLAR-23360 
2.2.3.20.10 RLAR-23476 
2.2.3.20.11 RLAR-23565 
2.2.3.20.12 RLAR-23839 
2.2.3.21 00113-8207926 RevA, RIPOUT & INSTL FDNS FOR ELECTRICAL EQUIP FOR CSRR 
2.2.3.21.1 LAR-79774 
2.2.3.21.2 LAR-81438 
2.2.3.21.3 RLAR-23381 
2.2.3.21.4 RLAR-23394 
2.2.3.21.5 RLAR-23541 
2.2.3.21.6 RLAR-24123 
2.2.3.22 00404-8207941 Rev -, ESM CKT R-CI MOD TO SUPPORT CSRR – INSTL AND R/O CAD 
2.2.3.22.1 LAR-78516a 
2.2.3.22.2 LAR-78516b 
2.2.3.22.3 RLAR-21791 
2.2.3.22.4 RLAR-21950 
2.2.3.22.5 RLAR-23283 
2.2.3.23 00404-8207942 Rev -, ESM CKT R-CI MOD TO SUPPORT CSRR – INSTL WT 
2.2.3.23.1 RLAR-21792 
2.2.3.24 00401-8208131 Rev -, IC CKTS “HI-FI” “SE” & “SIOTE 200” MODS TO SUPPORT INSTL OF CSRR 
2.2.3.24.1 LAR-77320 
2.2.3.24.2 RLAR-21884 
2.2.3.24.3 RLAR-23571 
2.2.3.25 00413-8208133 Rev -, IC CKT “R-CS” SYSTEM MOD TO SUPPORT INSTL OF CSRR 
2.2.3.25.1 LAR-77320 
2.2.3.25.2 RLAR-21746 
2.2.3.25.3 RLAR-21886 
2.2.3.26 00613-8208134 Rev -, PIER SYSTEM MOD TO SUPPORT INSTL OF CSRR 
2.2.3.26.1 LAR-77320 
2.2.3.26.2 RLAR-23096 
2.2.3.26.3 RLAR-23650 
2.2.3.27 00401-8208218 Rev -, SHORE TLTPHONE SYSTEM IC CKT “J” MOD TO SUPPORT INSTL OF CSRR SA-4697KP 
2.2.3.27.1 RLAR-21830 
2.2.3.28 00302-8208413 Rev A, POWER MODS TO SUPORT INSTALLATION OF CSRR AS 4697KP 
2.2.3.28.1 LAR-80812 
2.2.3.28.2 LAR-80812a 
2.2.3.29 Dwg 50225-06892600 Rev A, 688 Class Mechanical Installation for CSRR I1V3, EC-22R2  
2.2.3.29.1 PLAR-P00619-12 
2.2.3.29.2 PLAR-P00641-12 
2.2.3.29.3 PLAR-P00650-12 
2.2.3.29.4 PLAR-P00665-12 
2.2.3.29.5 PLAR-P00679-12 
2.2.3.29.6 PLAR-P00705-12 
2.2.3.29.7 PLAR-P00706-12 
2.2.3.29.8 PLAR-P00708-12 
2.2.3.29.9 PLAR-P00716-12 
2.2.3.29.10 PLAR-P00736-12 
2.2.3.29.11 PLAR-P00762-13 
2.2.3.29.12 PLAR-P00820-13 
2.2.3.29.13 PLAR-P00834-13 
2.2.3.29.14 PLAR-P00844-13 



2.2.3.29.15 PLAR-P00853-13 
2.2.3.29.16 PLAR-P00887-13 
2.2.3.29.17 PLAR- P00877-13 
2.2.3.29.18 PLAR- P00882-13 
2.2.3.29.19 PLAR- P00899-13 
2.2.3.29.20 PLAR- P00949-13 
2.2.3.29.21 PLAR- P00956-13 
2.2.3.29.22 PLAR- P00957-13 
2.2.3.29.23 PLAR- P00987-13 
2.2.3.29.24 PLAR- P00988-13 
2.2.3.29.25 PLAR- P00989-13 
2.2.3.29.26 PLAR- P00990-13 
2.2.3.29.27 PLAR- P01024-13 
2.2.3.29.28 PLAR- P01042-13 
2.2.3.29.29 PLAR- P01046-13 
2.2.3.29.30 PLAR- P01051-13 REV A 
2.2.3.29.31 PLAR- P01116-13 
2.2.3.29.32 PLAR-I05107-12 
2.2.3.29.33 PLAR-I05108-12 
2.2.3.29.34 PLAR-I05110-12 
2.2.3.29.35 PLAR-I05112-12 
2.2.3.29.36 PLAR-I05115-12 
2.2.3.29.37 PLAR-I05139-12 
2.2.3.29.38 PLAR-I05145-12 
2.2.3.29.39 PLAR-I05146-12 
2.2.3.29.40 PLAR-I05159-13 
2.2.3.29.41 PLAR-I05165-13 
2.2.3.30 Dwg 50225-06892601 Rev A, 688 Class Electrical Installation for CSRR I1V3, EC-22R2   
2.2.3.30.1 PLAR-P00619-12 
2.2.3.30.2 PLAR-P00652-12 
2.2.3.30.3 PLAR-P00660-12 
2.2.3.30.4 PLAR-P00663-12 
2.2.3.30.5 PLAR-P00697-12 
2.2.3.30.6 PLAR-P00698-12 
2.2.3.30.7 PLAR-P00704-12 
2.2.3.30.8 PLAR-P00725-12 
2.2.3.30.9 PLAR-P00742-13 
2.2.3.30.10 PLAR-P00837-13 
2.2.3.30.11 PLAR-P00838-13 
2.2.3.30.12 PLAR-P00876-13 
2.2.3.30.13 PLAR-P00882-13 
2.2.3.30.14 PLAR-P00935-13 
2.2.3.30.15 PLAR-P00974-13 
2.2.3.30.16 PLAR-P00987-13 
2.2.3.30.17 PLAR-P01024-13 
2.2.3.30.18 PLAR-P01042-13 
2.2.3.30.19 PLAR-P01047-13 
2.2.3.30.20 PLAR-P01107-13 
2.2.3.30.21 PLAR-P01116-13 
2.2.3.30.22 PLAR-I05109-12 
2.2.3.30.23 PLAR-I05111-12 
2.2.3.30.24 PLAR-I05117-12 
2.2.3.30.25 PLAR-I05122-12 



2.2.3.30.26 PLAR-I05123-13 
2.2.3.30.27 PLAR-I05124-13 
2.2.3.30.28 PLAR-I05125-13 
2.2.3.30.29 PLAR-I05126-13 
2.2.3.30.30 PLAR-I05127-13 
2.2.3.30.31 PLAR-I05128-13 
2.2.3.30.32 PLAR-I05129-13 
2.2.3.30.33 PLAR-I05130-13 
2.2.3.30.34 PLAR-I05131-12 
2.2.3.30.35 PLAR-I05135-12 
2.2.3.30.36 PLAR-I05136-12 
2.2.3.30.37 PLAR-I05137-12 
2.2.3.30.38 PLAR-I05138-12 
2.2.3.30.39 PLAR-I05148-13 
2.2.3.30.40 PLAR-I05150-13 
2.2.3.30.41 PLAR-I05157-13 
2.2.3.30.42 PLAR-I05158-13 
2.2.3.30.43 PLAR-I05160-13 
2.2.3.30.44 PLAR-I05181-14 
2.2.3.31 Dwg 50225-06892602 Rev A, 688 Class wiring Table for CSRR I1V3, EC-22R2 
2.2.3.31.1 PLAR-P00619-12 
2.2.3.31.2 PLAR-P00652-12 
2.2.3.31.3 PLAR-P00660-12 
2.2.3.31.4 PLAR-P00663-12 
2.2.3.31.5 PLAR-P00667-12 
2.2.3.31.6 PLAR-P00669-12 
2.2.3.31.7 PLAR-P00675-12 
2.2.3.31.8 PLAR-P00697-12 
2.2.3.31.9 PLAR-P00700-12 
2.2.3.31.10 PLAR-P00702-12 
2.2.3.31.11 PLAR-P00718-12 
2.2.3.31.12 PLAR-P00724-12 
2.2.3.31.13 PLAR-P00729-12 
2.2.3.31.14 PLAR-P00733-12 
2.2.3.31.15 PLAR-P00739-12 
2.2.3.31.16 PLAR-P00817-13 
2.2.3.31.17 PLAR-P00837-13 
2.2.3.31.18 PLAR-P00838-13 
2.2.3.31.19 PLAR-P00846-13 
2.2.3.31.20 PLAR-P00876-13 
2.2.3.31.21 PLAR-P00882-13 
2.2.3.31.22 PLAR-P00886-13 
2.2.3.31.23 PLAR-P00887-13 
2.2.3.31.24 PLAR-P00922-13 
2.2.3.31.25 PLAR-P00935-13 
2.2.3.31.26 PLAR-P00974-13 
2.2.3.31.27 PLAR-P00987-13 
2.2.3.31.28 PLAR-P01024-13 
2.2.3.31.29 PLAR-P01042-13 
2.2.3.31.30 PLAR-P01047-13 
2.2.3.31.31 PLAR-P01116-13 
2.2.3.31.32 PLAR-I05104-12 
2.2.3.31.33 PLAR-I05109-12 



2.2.3.31.34 PLAR-I05111-12 
2.2.3.31.35 PLAR-I05117-12 
2.2.3.31.36 PLAR-I05123-13 
2.2.3.31.37 PLAR-I05124-13 
2.2.3.31.38 PLAR-I05125-13 
2.2.3.31.39 PLAR-I05126-13 
2.2.3.31.40 PLAR-I05127-13 
2.2.3.31.41 PLAR-I05128-13 
2.2.3.31.42 PLAR-I05129-13 
2.2.3.31.43 PLAR-I05130-13 
2.2.3.31.44 PLAR-I05131-12 
2.2.3.31.45 PLAR-I05132-12 
2.2.3.31.46 PLAR-I05133-12 
2.2.3.31.47 PLAR-I05134-12 
2.2.3.31.48 PLAR-I05135-12 
2.2.3.31.49 PLAR-I05136-12 
2.2.3.31.50 PLAR-I05137-12 
2.2.3.31.51 PLAR-I05138-12 
2.2.3.31.52 PLAR-I05141-12 
2.2.3.31.53 PLAR-I05142-12 
2.2.3.31.54 PLAR-I05147-12 
2.2.3.31.55 PLAR-I05148-13 
2.2.3.31.56 PLAR-I05150-13 
2.2.3.31.57 PLAR-I05157-13 
2.2.3.31.58 PLAR-I05158-13 
2.2.3.31.59 PLAR-I05160-13 
2.2.3.31.60 PLAR-I05172-13 
2.2.3.31.61 PLAR-I05181-13 
2.2.3.32 Dwg 50225-06892610 Rev -, LA CLASS CSRR 1.3.4.1 (CDMT) MECHANICAL RIPOUT & 

INSTALLATION, EC-25 
2.2.3.32.1 PLAR-P00769-13 
2.2.3.32.2 PLAR-P00774-13 
2.2.3.32.3 PLAR-P00947-13 
2.2.3.32.4 PLAR-P01046-13 
2.2.3.33 Dwg 50225-06892611 Rev -, LA CLASS CSRR 1.3.4.1 (CDMT) ELECTRICAL RIPOUT & 

INSTALLATION, EC-25 
2.2.3.33.1 PLAR-P00768-13 
2.2.3.33.2 PLAR-P00952-13 
2.2.3.33.3 PLAR-P01033-13 
2.2.3.34 Dwg 50225-06892612 Rev -, LA CLASS CSRR 1.3.4.1 (CDMT) WIRING TABLES, EC-25 
2.2.3.35 Dwg 50225-06892620 Rev -, LA CLASS CSRR 1.3.4.2 (ADNS SP2) MECHANICAL RIPOUT & 

INSTALLATION, EC-26 
2.2.3.35.1 PLAR-P00725-12 
2.2.3.35.2 PLAR-P00779-12 
2.2.3.35.3 PLAR-P00782-13 
2.2.3.35.4 PLAR-P01046-13 
2.2.3.36 Dwg 50225-06892621 Rev -, LA CLASS CSRR 1.3.4.2 (ADNS SP2) ELECTRICAL RIPOUT & 

INSTALLATION, EC-26 
2.2.3.36.1 PLAR-P00781-13 
2.2.3.36.2 PLAR-P00950-13 
2.2.3.36.3 PLAR-P00953-13 
2.2.3.37 Dwg 50225-06892622 Rev -, LA CLASS CSRR 1.3.4.2 (ADNS SP2) WIRING TABLES, EC-26 
2.2.3.37.1 PLAR-P00765-13 



2.2.3.37.2 PLAR-P00780-13 
2.2.3.37.3 PLAR-P00845-13 
2.2.3.37.4 PLAR-P00851-13 
2.2.3.37.5 PLAR-P00950-13 
2.2.3.37.6 PLAR-P01081-13 
2.2.3.38 Dwg 50225-06892630 Rev -, LA CLASS CSRR 1.3.4.3 (RFDACS DT-9110) MECHANICAL RIPOUT 

& INSTALLATION, EC-29R1 
2.2.3.38.1 PLAR-P00775-13 
2.2.3.39 Dwg 50225-06892631 Rev -, LA CLASS CSRR 1.3.4.3 (RFDACS DT-9110) ELECTRICAL RIPOUT 

& INSTALLATION, EC-29R1 
2.2.3.40 Dwg 50225-06892632 Rev -, LA CLASS CSRR 1.3.4.3 (RFDACS DT-9110) WIRING TABLES, EC-

29R1 
2.2.3.41 Dwg 50225-06892640 Rev -, LA CLASS CSRR 1.3.4.4 (KIV-7M 2.6) MECHANICAL RIPOUT & 

INSTALLATION, EC-30 
2.2.3.41.1 PLAR-P01046-13 
2.2.3.42 Dwg 50225-06892641 Rev -, LA CLASS CSRR 1.3.4.3 (KIV-7M 2.6) ELECTRICAL RIPOUT & 

INSTALLATION, EC-30 
2.2.3.43 Dwg 50225-06892642 Rev -, LA CLASS CSRR 1.3.4.3 (KIV-7M 2.6) WIRING TABLES, EC-30 
2.2.3.43.1 PLAR-P00987-13 
2.2.3.43.2 PLAR-P01097-13 

 

2.2.4 SHIP ALTERATION RECORD (SAR) FOR S/A 4737KP, CRYPTO UNIVERSAL ENCLOSURE (For 
Reference Only) 

2.2.5 SHIP ALTERATION RECORD (SAR) FOR S/A 4733KP, INSTALL ADNS INC 3 (For Reference 
Only) 

2.2.6 ENGINEERING CHANGE ORDER, EC-4 REV 1, C-12509/USC-38(V) (TMIN: EE-130-B7-ECO-004 
Rev 1) 

2.2.7 ENGINEERING CHANGE ORDER, EC-2 REV 1, AN/WRR-12/12A (TMIN: EE100-WT-ECO-002 Rev 
1) 

2.2.8 ENGINEERING CHANGE ORDER (RADIO FREQUENCY DISTRIBUTION AND CONTROL SYSTEM 
(RFDACS)), TMIN: EE110-B3-ECO-004 (EC-4, OK-664(V)5) (For Reference Only) 

2.2.9 SUBLAN CCE ANCILLARY UPG, SA 4700KP SIDS AND LARS 
2.2.9.1 613-8207895 REV -, NETWORK MODS TO SUPPORT INSTALLATION OF 4700KP 
2.2.9.1.1 RLAR 21680 
2.2.9.1.2 RLAR-21965 
2.2.9.1.3 RLAR-23093 
2.2.9.2 302-8207898 REV -, CABLE ROUTING MODS 
2.2.9.2.1 LAR-PY-77474 
2.2.9.2.2 LAR-PY-78658 
2.2.9.2.3 RLAR-23108 
2.2.9.3 345-8207903 REV -, MISC ENGINE ROOM MODS (NOFORN) 
2.2.9.3.1 RLAR-23836 
2.2.9.4 113-8207935 REV -, ENGINE ROOM MODS 
2.2.9.4.1 RLAR-23090 
2.2.9.4.2 RLAR-23090A 

2.2.10 EC-8 INCR 01, AN/USQ-177(V)1  (TMIN:EE689-BM-ECO-A08) 



2.2.11 ENGINEERING CHANGE ORDER, TMIN EE689-BM-ECO-C10(EC-10 INCR03, AN/USQ-177(V)1)  

2.2.12 ENGINEERING CHANGE ORDER (SUBLAN ALCATEL 6850 Switches), TMIN EE689-BM-ECO-023 (EC-23, 
SUBLAN)  

2.2.12.1 Ship Alteration Record SA 4367.01KP 
2.2.12.2 SID: 00113-7666488 REV A – R/O & INSTL FDN FOR SUBLAN ENGINE ROOM DROP AUG 

 

2.2.13 ENGINEERING CHANGE ORDER (SUBLAN 2RU CRYSTAL SERVERS), TMIN EE689-BM-ECO-025 (EC-25, 
AN/USQ-177C(V)1) 

2.2.13.1 DOC 0205930-859; UPGRADE KIT, EC-25 & EC-27 
2.2.13.2 DOC 0205930-854; UPGRADE PROCEDURE EC-25 & EC-27 
2.2.13.3 DOC 0205930-954; INTERCONNECT DIAGRAM, SIGNAL 
2.2.13.4 DOC 0205930-963; INTERCONNECT DIAGRAM, POWER 
2.2.13.5 DOC 0205930-106; AN/USQ-177C(V)1 ANCILLARY EQPT 

2.2.14 ENGINEERING CHANGE ORDER, TMIN EE689-BM-ECO-026 (EC-26, AN/USQ-177C(V)1/2) 

2.2.15 ENGINEERING CHANGE ORDER (SUBLAN 3RU CRYSTAL SERVERS), TMIN EE689-BM-ECO-027 (EC-27, 
AN/USQ-177C(V)1)   

2.2.15.1 DOC 0205930-858; UPGRADE KIT, EC-27 
2.2.15.2 DOC 0205930-859; UPGRADE KIT, EC-25 & EC-27 
2.2.15.3 DOC 0205930-854; UPGRADE PROCEDURE EC-25 & EC-27 
2.2.15.4 DOC 0205930-954; INTERCONNECT DIAGRAM, SIGNAL 
2.2.15.5 DOC 0205930-963; INTERCONNECT DIAGRAM, POWER 
2.2.15.6 ECO-27 AN/USQ-177C SERVER INSTALLATION FORWARD FIT PROCEDURES 
2.2.15.7 ECO-27 NA/USQ-177C SERVER INSTALLATION BACKFIT PROCEDURES 

2.2.16 NTCSS VIKING FORWARD FIT SA4641R1 SIDS AND LARS 
2.2.16.1 00113-8205431, Rev -, R/O & INSTL FOUNDATION FOR NTCSS OPT V2 SA-4609KP 
2.2.16.1.1 LAR-PY-76336 
2.2.16.1.2 LAR-PY-81842 
2.2.16.1.3 RLAR-20303B 
2.2.16.1.4 LAR-PY-77756 
2.2.16.1.5 RLAR-20303 
2.2.16.1.6 RLAR-23498 
2.2.16.1.7 LAR-PY-81038 
2.2.16.1.8 RLAR-20303A 
2.2.16.1.9 RLAR-23676 
2.2.16.2 00145-8205432, Rev -, R/O & INSTL OF WORKSTATIONS FOR NTCSS OPT V2 (ENGINEER'S OFFICE) SA-

4609KP 
2.2.16.2.1 LAR-PY-77256 
2.2.16.2.2 RLAR-20299A 
2.2.16.2.3 LAR-PY-82748 
2.2.16.2.4 RLAR-20299B 
2.2.16.2.5 RLAR-20299 
2.2.16.3 00501-8205433, Rev A, VENTILATION PARTIAL DIAGRAM TO INSTALL NTCSS OPT V2 SA-4609KP 
2.2.16.3.1 RLAR-17863 
2.2.16.3.2 RLAR-20323 
2.2.16.3.3 RLAR-20915 
2.2.16.4 00345-8205455, Rev -, MISC ELEC EQPT ARR & TYPE MOUNTS FOR INSTL OF NTCSS OPT V2 SA-4609KP 

SA-4641KP 
2.2.16.4.1 LAR-PY-70980 



2.2.16.4.2 LAR-PY-73794 
2.2.16.4.3 LAR-PY-74835 
2.2.16.4.4 LAR-PY-75408 
2.2.16.4.5 LAR-PY-80058 
2.2.16.4.6 LAR-PY-81788 
2.2.16.4.7 RLAR-20010 
2.2.16.4.8 RLAR-23496 
2.2.16.4.9 LAR-PY-71486 
2.2.16.4.10 LAR-PY-74335 
2.2.16.4.11 LAR-PY-75046 
2.2.16.4.12 LAR-PY-75563 
2.2.16.4.13 LAR-PY-80193 
2.2.16.4.14 LAR-PY-81832 
2.2.16.4.15 RLAR-20010A 
2.2.16.4.16 LAR-PY-73590 
2.2.16.4.17 LAR-PY-74613 
2.2.16.4.18 LAR-PY-75283 
2.2.16.4.19 LAR-PY-75844 
2.2.16.4.20 LAR-PY-80333 
2.2.16.4.21 LAR-PY-82229 
2.2.16.4.22 RLAR-20812 
2.2.16.5 00145-8205617, Rev -, R/O & INSTL OF WORKSTATIONS FOR NTCSS OPT V2 (ENGINE ROOM) SA-

4609KP 
2.2.16.5.1 LAR-PY-77792A 
2.2.16.5.2 RLAR-18096 
2.2.16.5.3 RLAR-20300 
2.2.16.5.4 LAR-PY-78056 
2.2.16.5.5 RLAR-18096A 
2.2.16.5.6 RLAR-20300A 
2.2.16.5.7 LAR-PY-78909 
2.2.16.5.8 RLAR-18096B 
2.2.16.5.9 RLAR-20300B 
2.2.16.6 00145-8205618, Rev -, R/O & INSTL OF WORKSTATIONS FOR NTCSS OPT V2 SHIP'S OFFICE SA-4609KP 
2.2.16.6.1 LAR-PY-78056 
2.2.16.6.2 RLAR-20301A 
2.2.16.6.3 LAR-PY-78909 
2.2.16.6.4 RLAR-20301B 
2.2.16.6.5 RLAR-20301 
2.2.16.7 00145-8205619, Rev -, R/O & INSTL OF WORKSTATIONS FOR NTCSS OPT V2 (CMBD STRM) SA-4609KP 
2.2.16.7.1 LAR-PY-78056 
2.2.16.7.2 LAR-PY-81832 
2.2.16.7.3 RLAR-20302A 
2.2.16.7.4 LAR-PY-78909 
2.2.16.7.5 LAR-PY-82229 
2.2.16.7.6 RLAR-20302B 
2.2.16.7.7 LAR-PY-80193 
2.2.16.7.8 RLAR-20302 
2.2.16.8 00501-8206780, Rev -, VENTILATION MOD TO INSTALL NTCSS VIKING UPGRADE SA-4609KP 
2.2.16.9 LAR-PY-79674 
2.2.16.9.1 LAR-PY-82552 
2.2.16.9.2 LAR-PY-80938 
2.2.16.9.3 RLAR-20916 
2.2.16.9.4 LAR-PY-81277 



2.2.16.10 00302-8207418 Rev -, CABLE ROUTING MODS TO SUPPORT NTCSS VIKING FORWARD-FIT 
2.2.16.10.1 LAR-PY-75840 
2.2.16.10.2 LAR-PY-80333 
2.2.16.10.3 LAR-PY-81788 
2.2.16.10.4 RLAR-23497 
2.2.16.10.5 LAR-PY-76124 
2.2.16.10.6 LAR-PY-80737 
2.2.16.10.7 RLAR-21445 
2.2.16.10.8 RLAR-23602 
2.2.16.10.9 LAR-PY-80058 
2.2.16.10.10 LAR-PY-81010 
2.2.16.10.11 RLAR-23244 
2.2.16.11 00401-8207429, Rev -, INTEGRATED ANNOUNCING SYSTEM IC CKT "MC" MODS TO SUPPORT VIKING 

UPGRADE 
2.2.16.11.1 LAR-PY-75844 
2.2.16.11.2 LAR-PY-80058 
2.2.16.11.3 LAR-PY-81788  
2.2.16.12 00613-8207430, Rev -, NETWORK MODS TO SUPPORT VIKING FORWARD-FIT 
2.2.16.12.1 RLAR-21880 
2.2.16.12.2 RLAR-21947 
2.2.16.12.3 RLAR-23103 
2.2.16.13 00302-8207443, Rev A, POWER MODS TO SUPPORT INSTALLATION OF NAVY TACTI CAL COMMAND 

SUPPORT SYSTEM (NTCSS) VIKING FORWARD-FIT 
2.2.16.13.1 LAR-PY-75844 
2.2.16.13.2 LAR-PY-80737 
2.2.16.13.3 RLAR-21441 
2.2.16.13.4 LAR-PY-76057 
2.2.16.13.5 LAR-PY-81010 
2.2.16.13.6 LAR-PY-76124 
2.2.16.13.7 LAR-PY-82177 
2.2.16.14 00508-8207451, Rev -, GRAVITY DRAIN SYSTEM PIPING MOD TO SUIT INSTALL OF VIKING 

FORWARDFIT- ENGR OFFICE 
2.2.16.14.1 RLAR-21029 

2.2.17 ENGINEERING CHANGE ORDER, TMIN EE685-ZA-ECO-048 (EC-48, NTCSS) 
  



3.0 PERFORMANCE REQUIREMENTS 
 
Requirements Summary: 

Ship/System Job ID PICO 
H/W 

Install 

S/W 

Load 
SOVT 

SME 

Support 
Train Remarks 

         

AN/BSC-3(V)1 NMT 

SA 4605KP 
115933  X      

AN/URN-31(V)3 AIS 

SA 4514K 
115927  X      

CSRR INC1 V0/1/2/3 

SA 4697KP 
116683  X      

AN/BSQ-9(V)1 TFDS 

ALARM FIX 

EC 02 

130810  X     

Linked to 

SA 4697 

Job ID 116683 

CSRR HM&E CABLING 

AND EQUIPMENT 

EC 22R2 

131057  X     

Linked to 

SA 4697 

Job ID 116683 

CSRR CROSS DOMAIN 

MESSAGE TRANSFER 

EC 25R1 

138118  X     

Linked to 

SA 4697 

Job ID 116683 

CSRR ADNS SP2 ROUTER 

REPLACEMENT 

EC 26 

130854  X     

Linked to 

SA 4697 

Job ID 116683 

CSRR RFDACS EOL 

UPGRADES 

EC 29R1 

130882  X     

Linked to 

SA 4697 

Job ID 116683 

CSRR KW-46M UPG 

EC 30 TBD  X     

Linked to 

SA 4697 

Job ID 116683 

OK-664(V)13 RFDACS 

L1.1.0.0 UPGRADE 

EC 06R1 

137612  X     

Linked to 

SA 4697 

Job ID 116683 

AN/WRR-12 SLVR HW 

AND SW V4.0.0 UPGRADE 

EC 02R1 

120610  X     

Linked to 

SA 4697 

Job ID 116683 

AN/USC-38(V)C-12509C 

EHF CIPHER TEXT TIP  

EC-4R1 

119126 

 

X 

    Linked to 

SA 4697 

Job ID 116683 

AN/USQ-177(V)1 

SUBLAN CCE ANC UPG 

SA 4700 

126135  X      

AN/USQ-177(V)1 CSES 

SHORT RACK 6850 SW 

UPG ECO 08.01 

126626  X      

AN/USQ-177(V)1 SUBLAN 

6850 SWITCHES VIKING 

RACK EC 10.03 

126620  X      

AN/USQ-177(V)1 ERDA 

6850 SWITCH UPG EC 23 
126623  X      

AN/USQ-177(V)1 SUBLAN 

2RU CCE SERVER 

REFRESH EC 25 

126123  X      

(b)(7)(e)



Note: Job IDs in Blue highlights are linked tasks; all efforts shall be bid and charged to Job ID 116683. 
 
 

3.1 GENERAL Requirements 
 

3.1.1 All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract, 
Ref. 2.1.1. 

3.1.2 Comply with all requirements for Alteration Installation Teams (AITs) as established by Ref 2.1.2. 
3.1.3 Comply with the General Requirements of Standard Item 009-01, Ref 2.1.3. 
3.1.4 Comply with the Quality Management System requirements of Standard Item 009-04, Ref.  2.1.3. 
3.1.5 Maintain work area cleanliness in accordance with Standard Item 009-06.  
3.1.6 Develop Process Control Procedures IAW Std. Item 009-09, ref 2.1.3, as required by work processes. 
3.1.7 Comply with the Government Property Control requirements of Standard Item 009-20, Ref  2.1.3 
3.1.8 Comply with the requirements of Std Item 009-22, Ref. 2.1.3, for all installed and relocated electrical 

cable. 
3.1.9 Comply with the Interferences requirements of Std. Item 009-23, ref. 2.1.3, for all removed 

interferences.  
3.1.10 Comply with the Work Authorization Control and Isolation and Blanking requirements of Standard 

Item 009-24, Ref 2.1.3 
3.1.11 Comply with the requirements of Std Item 009-73, ref. 2.1.3, for all installed and relocated electronic, 

electrical and fiber optic cable. 
3.1.12 Comply with the Occupational Safety and Health requirements of Standard Item 009-74, Ref. 2.1.3, 

and 29 CFR Part 1915, Ref. 2.1.4. 
3.1.13 Comply with the requirements of Std. Item 009-81, ref 2.1.3, for all compartment closeouts. 
3.1.14 Comply with the Special Requirements for Non-SUBSAFE Work on SUBSAFE Certified Vessels of 

Standard Item 009-109, Ref. 2.1.3.  
3.1.15 Comply with the Special Requirements for Non-Nuclear Work on Nuclear Vessels of Standard Item 

009-110, Ref. 2.1.3.  
3.1.16 Contractor shall provide installation support during SOVT of all installed systems, including repair of 

any installation discrepancies found during SOVT, minor disassembly/removal and 
assembly/replacement of units or components to facilitate test requirements and/or inspection.  The 
installation support should consist of one person on day shift and two personnel on night shift for at 
least three weeks after the start of the SOVT. 

3.1.17 Develop a QA Workbook in accordance with Ref. 2.1.2, Para. 3.4.8.7, and submit to the local SSC PAC 
QA Office for review not later than 5 days prior to commencing work.  A separate QA Workbook shall 
be developed for each platform under this Task Order.  

3.1.18 Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications. 
3.1.19 Provide a detailed Plan of Action and Milestones (POAM) for accomplishing the requirements of this 

order.  POAM shall be developed IAW ref. 2.1.2, and delivered within two weeks of task award.  A 
separate POAM shall be developed for each platform under this Task Order.   

3.1.20 All installation and SOVT efforts on board ships shall be performed within the availability window 
listed in paragraph 1.2.  Specific dates within that window shall be coordinated with the On-Site 
Installation Coordinator (OSIC) and System AITM identified in Para. 12. 

AN/USQ-177(V)1 SUBLAN 

COMPOSE 4.0 LAPTOP 

UPG EC 26 

125972  X      

AN/USQ-177(V)1 SUBLAN 

3RU CCE SERVER UPG EC 

27 

125977  X      

AN/UYK-164(V)9 NTCSS 

VIKING FORWARD FIT 

4641KP R1 

99987  X      

AN/UYK-164(V)9 NTCSS 

VIKING F/F PERIPHERAL 

REFRESH EC 48 

116501  X      



3.1.21 Contractor shall conduct an Out-Brief with Ships Force (Division Officer or designated CPO or higher) 
upon completion of all tasks.  Out-Brief shall be IAW ref 2.1.2, and shall be coordinated through OSIC 
and System AITM. 

3.1.22 The contractor to provide shipboard fire-proof plywood covers for 9 BLQ-10 cabinets in radio before 
the start of any work.  The covers shall cover the entire face of the cabinet, be removable and be at 
least 1/8 inch thick.  For the cabinet on the corner (BLQ-10 rack 6), the side and back must be 
covered as well IAW Ref. 2.1.4. 

3.1.23 The contractor is to supply sufficient storage containers for all ripout material as well as all GFM.  No 
government storage will be available. 

3.2 NMT Q BAND, SA 4605KP (JID 115933) 
3.2.1 Accomplish  SA 4605  on board IAW ref. 2.2.1. 
3.2.2 Comply with the requirements of Std. Item 009-11 for all removed, disturbed and installed insulation 

and lagging. 
3.2.3 Comply with the requirements of Std Item 009-12, ref 2.1.3, for all welding and hotwork. 
3.2.4 Comply with the Cleaning and Painting requirements of Std. Item 009-32 for all disturbed and new 

surfaces. 
3.2.5 Comply with the Waveguide Layup requirements of Std. Item 009-76 for re-used waveguides. 
3.2.6 Ship the ripped out FOT and PPI to the address in the SHIPALT drawings.  Ship the HPA to an address 

(in San Diego) provided by the OSIC.   

3.3 AIS – AN/URN-31(V)3, SA 4514KP (JID 115927) 
3.3.1 Accomplish SA 4514 on board IAW ref(s). 2.2.2. 
3.3.2 Comply with the requirements of Std. Item 009-11 for all removed, disturbed and installed insulation 

and lagging. 
3.3.3 Comply with the requirements of Std. Item 009-12, ref 2.1.3, for all welding and hotwork. 
3.3.4 Comply with the Cleaning and Painting requirements of Std. Item 009-32 for all disturbed and new 

surfaces. 

3.4 COMMON SUBMARINE RADIO ROOM (CSRR) INC V0/1/2/3, SA 4697 (JID 116683) 
3.4.1 Accomplish  SA 4697 on board IAW ref. 2.2.3.   
3.4.2 Replace the entire radio room deck (both radio and ESM sides) when work is complete. 
3.4.3 Comply with the requirements of Std. Item 009-11 for all removed, disturbed and installed insulation 

and lagging. 
3.4.4 Comply with the requirements of Std. Item 009-12, ref 2.1.3, for all welding and hotwork. 
3.4.5 Comply with the Cleaning and Painting requirements of Std. Item 009-32 for all disturbed and new 

surfaces. 
3.4.6 Personnel performing connector and/or fiber terminations shall be certified IAW Std Item 009-73, 

ref. 2.1.3. 
3.4.7 CSRR EC’s 22R2, 25, 26, 29, 30 are accomplished as part of CSRR and are linked tasks. 
3.4.8 ShipAlt 4733, ADNS Inc 3, is accomplished as part of CSRR.  SAR 4733, ref.2.2.5 is provided for 

reference only; no additional work is ordered by this SAR. 
3.4.9 ShipAlt 4737, Crypto Universal Enclosure, is accomplished as part of CSRR.  SAR 4737, ref.2.2.4 is 

provided for reference only; no additional work is ordered by this SAR. 
3.4.10 EC 2r1, SLVR AN/WRR-12B SV 4.0.0, is accomplished as part of the CSRR ShipAlt. Pack the AN/WRR-

10 SLVR chassis (both CP and CV units) for shipment per ref 2.1.6, and ship to the address in ref 2.2.7 
3.4.11 EC 4, RFDACS OK-664(V)5 L1.0.0.0 UPG, is accomplished as part of the CSRR ShipAlt. EC2r1, ref.2.2.8 

is provided for reference only; no additional work is ordered by this EC. 

3.5 NESP EHF TIP, EC4 r1 (JID 119126) 
3.5.1 Accomplish NESP EHF TIP EC4r1 on board IAW ref.  2.2.6 
3.5.2 Pack the TIP chassis for shipment IAW ref 2.1.6 and ship to the address in ref 2.2.6. 

3.6 SUBLAN CCE ANCILLARY UPGRADE, SA 4700 (JID 126135) 
3.6.1 Accomplish ShipAlt 4700 on board IAW ref(s). 2.2.9. 

(b)(7)(e)
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3.6.2 Personnel performing connector and/or fiber terminations shall be certified IAW Std Item 009-73, 
ref. 2.1.3. 

3.7 CSES SHORT RACK SWITCH UPGRADE EC 8.01 (JID 126626) 
3.7.1 Accomplish EC 8.01 on board IAW ref. 2.2.10 and its attachments. 
3.7.2 Contractor is not responsible for performing the SOVT identified in the EC.  

3.8 SUBSUBLAN 6850 SWITCH UPGRADE FOR VIKING LOGROOM RACK, EC 10.03 (JID 126620) 
3.8.1 Accomplish  EC 10.03 on board IAW ref. 2.2.11. 
3.8.2 Personnel performing connector terminations shall be certified IAW Std Item 009-73, ref. 2.1.3. 
3.8.3 Contractor is not responsible for performing the SOVT identified in the EC.  

3.9 ERDA 6850 SWITCH UPGRADE, EC 23 (JID 126623) 
3.9.1 Accomplish EC23 by removing existing 6600 network switches, and replace with 6850 network 

switches IAW ref. 2.2.12.  SA 4367.01KP, as referenced by ECO-23, has already been completed on 
– this task only covers physical replacement of the 2 switches.  Some modifications are 

expected to be required to the existing switch rack to mount the 6850 switches.  Ref. 2.2.12.2, Sheets 
25 – 32, reflect the switch installation as a part of the completed ShipAlt, and shall be used for 
planning and estimating purposes.  

3.9.2 Contractor is not responsible for performing the SOVT identified in the EC.  

3.10 SUBLAN EC 25 688 2RU CRYSTAL SERVERS, EC 25 (JID 126123) 
3.10.1 Accomplish  SUBLAN EC 25  on board IAW ref. 2.2.13 

3.11 SUBLAN SSN COMPOSE 4.0 LAPTOP REFRESH, EC 26 (JID 125972) 
3.11.1 Accomplish  SUBLAN EC 26  on board IAW ref. 2.2.14 
3.11.2 34 each laptops will be delivered under this EC. 

3.12 SUBLAN EC 27 688 3RU CRYSTAL SERVERS FOR LOGROOM RK, EC 27 (JID 125977) 
3.12.1 Accomplish  SUBLAN EC 27  on board IAW ref. 2.2.15 

3.13 INSTALL VIKING FORWARD-FIT SA 4641R1KP (JID 99987) 
3.13.1 Accomplish SA 4641r1 on board IAW ref(s). 2.2.16. 
3.13.2 Comply with the requirements of Std. Item 009-11 for all removed, disturbed and installed insulation 

and lagging. 
3.13.3 Comply with the requirements of Std Item 009-12, ref 2.1.3, for all welding and hotwork. 
3.13.4 Comply with the Cleaning and Painting requirements of Std Item 009-32 for all disturbed and new 

surfaces. 
3.13.5 Personnel performing connector and/or fiber terminations shall be certified IAW Std Item 009-73, 

ref. 2.1.3. 
3.13.6 The ventilation heater will be supplied as GFM. 

3.14 NTCSS VIKING F/F PERPHERAL UPGRADE, EC 48 (JID 116501) 
3.14.1 Accomplish  NTCSS VIKING EC 48  on board IAW ref. 2.2.17 

 
4.0 INFORMATION ASSURANCE (IA) 

 
4.1 The Contractor shall ensure that personnel accessing information systems have the proper and current IA 

certification to perform IA functions in accordance with DoD 8570.01‐M, Information Assurance 

Workforce Improvement Program, Ref 2.1.5. The Contractor shall meet applicable information assurance 

certification requirements, including (a) DoD‐approved IA workforce certifications appropriate for each 

specified category and level and (b) appropriate operating system certification for information assurance 

technical positions as required by DoD 8570.01‐M. Contractor personnel who do not have proper and 

current certifications shall be denied access to DoD information systems for the purpose of performing 

information assurance functions. The contractor shall provide documentation supporting the information 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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assurance certification status of personnel performing information assurance functions, reporting current IA 

certification status and compliance using CDRL Contractor Roster, DI‐MGMT‐81596 in the format 

prescribed by the COR." 

 

5.0 GOVERNMENT FURNISHED PROPERTY 
 
Only the GFP identified as “provided” and listed in the quantity shown on the approved installation 

documents (see PWS section 2.2), or as specifically identified as GFP (or GFM/GFE) in this PWS shall be 

furnished by the Government.  The Government may provide approved installation documents not listed on 

this PWS, but this section shall still apply.  All GFP will be provided in an “as-is” condition unless 

otherwise specified.  All responsibilities on behalf of the Government and the Contractor with regard to this 

PWS section shall be in accordance with FAR Clause 52.245-1. 

 
5.1 Government Furnished Information (GFI)  

 

5.1.1 Applicable documents listed in paragraph 2.2 of this PWS are available on IMOTracker Portal.  All other 

documents listed in paragraph 2.1 are the contractor’s responsibility to obtain.  The Government may 

provide approved installation documents not listed on this PWS, but this section shall still apply.   

  

5.2 Government Furnished Material/Government Furnished Equipment (GFM/GFE)  
 

5.2.1 Only the material/equipment listed in the quantity shown as “furnished with kit” or “GFM” or “GFE” 
on the approved installation documents or as listed in this SOW shall be furnished by the 
government.  All equipment and materials listed as “IAF” in Installation Documents are the 
responsibility of the contractor to provide.  All other material/equipment required in the 
performance of the tasks including ancillary and consumable materials shall be furnished by the 
contractor.  The contractor shall be in compliance with the basic contract for the care and keeping of 
all Government Furnished Material/Equipment (GFM/GFE) which is transferred under this task 
order.  All material/equipment not used shall be returned to the government at the end of the task 
unless otherwise specified in Section 9 of this PWS.  All GFM will be furnished in an “as-is” condition 

unless otherwise specified.  All responsibilities on behalf of the Government and the Contractor with regard 

to this PWS section shall be in accordance with FAR Clause 52.245-1. 
 

6.0 OTHER 

 

6.1 Security:  Contractor’s request for visit authorization shall be submitted through the Joint personnel 
Adjudication System (JPAS) to Pearl Harbor Naval Shipyard and the platforms identified under this 
Task Order.  Allow 7 days for processing.  Personnel clearance requirements are defined in the Basic 
Contract, ref. 2.1.  However, contractor personnel assigned to conduct the installation within security 
areas shall have a clearance appropriate for that area.   Visit requests shall also be submitted to the 

through the Joint Personnel Adjudication System (JPAS).  The Contractor shall ensure all 
sub-contractors utilized for this PWS meet security requirements.  
 

6.2 Place of Performance   

 
6.2.1 Work will be performed at the locations listed in Paragraph 1.1. 

 

6.3 Period of Performance 

   
6.3.1 Period of Performance is by Job ID and as listed in para. 2.1 of this PWS. 

 

6.4 Transportation 
 

6.4.1 Travel to, and in and around, Pearl Harbor, HI, is authorized under this Task Order. 
 

(b)(7)(e)



6.5 Inspection/QASP   

 
6.5.1 Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance Plan 

(QASP) is attached.   

 
6.5.2 The performance of the contractor and the quality of the work delivered, including any documentary 

material written or compiled, shall be subject to in-process review and inspection.   

 
6.5.3 Inspections may be accomplished at any work location by any authorized government personnel who shall 

be permitted to inspect work at all reasonable hours. 

 

6.6 Acceptance   

 
6.6.1 The SSC Pacific Contracting Officer Representative (COR) is responsible for the acceptance of the final 

deliverable products.   

6.6.2 The COR’s final acceptance shall be based upon the AIT Manager’s or designated alternates 

recommendation, ensuring the delivery order has been satisfactorily completed, all deliverable products 

have been received and Government Provided Property and all residual materials, (notes, tech manuals, 

brochures, research material and remaining supplies), have been received.  

6.7 Earned Value Management System (EVMS): 

6.7.1 Contractor shall provide EVM data in IMO modified format.  EVM data shall be uploaded to IMO system 

no later than close of business on the day before contractor’s scheduled weekly EVM meeting. 

 

7.0 DATA DELIVERABLES 

 

7.1 Required CDRL items are attached. 
 

8.0 SUBCONTRACTING REQUIREMENTS 
 

8.1 In accordance with the basic contract, reference 2.1.1. 
 
9.0 CONSTRAINTS/SPECIAL REQUIREMENTS 

 
9.1 Material Management/Disposition Plan 

   
9.1.1 Upon completion of individual task orders, the contractor shall remove all excess material/equipment from 

the work site, and stage the items in contractor furnished warehouse facilities. Unless prior arrangements 

are made via the task order, the contractor shall submit a disposition inventory list (CDRL A006) outlining 

Government property/material along with a request form for Plant Clearance action to the cognizant 

Defense Contract Management Agency (DCMA) and COR within 15 days after completion of each task. 
  

9.1.2 After right of first refusal is received from the COR, the contractor shall coordinate with the DCMA Plant 

Clearance Officer for the disposition of excess material and equipment. 
  

9.1.3 Hazardous Material storage and disposal shall conform to federal, state, and local regulations and the 

requirements of this Performance Work Statement. The contractor shall also comply with any additional 

Hazardous Materials requirements of host activities such as Government/Private shipyards, military bases, 

foreign countries, etc. 

9.2 Environmental Requirements for Pearl Harbor Naval Shipyard 



9.2.1 Contractors are required to comply with local regulations for Environmental compliance.  Attachment 5, 

Environmental Agreement for Contractors on Ship Projects, is provided by Pearl Harbor Naval Shipyard 

Environmental Office for contractor guidance. 

9.2.2 Contractors will be required to complete all applicable sections of Attachment 6 , Contractor 

Environmental Checklist, and submit to the Environmental Office prior to beginning production work.  

Submission of form is required even if all aspects are “Not Applicable”. 

9.3 Lessons Learned 

9.3.1 Upon completion of all production and SOVT efforts under this Task Order, contractor shall prepare a 
Lessons Learned Report (CDRL A003D) in contractors own format, covering the following items: 

9.3.2 List, by Job ID, all LARs submitted and received under this task order with a brief description of each, 
and their impact to cost, schedule and performance.  Do not include LARs that were in effect at time 
of award. 

9.3.3 Identify any impacts to cost, schedule or performance from external factors, including: support 
services, ships force impacts (space/personnel availability, drills/exercises, etc.), other contractors, 
schedule changes, and weather or natural phenomena.  Provide recommendations for future 
improvements. 

9.3.4 List impacts to cost, schedule or performance due to system interfaces or software incompatibilities.  
Provide recommendations, where possible. 

9.3.5 List best practices and efficiencies realized, and their benefit to cost, schedule or performance. 
  

10.0 POC DESIGNATIONS 
 

10.1  On-Site Installation Coordinator (OSIC) – 

 
Email:  

 
10.2 Contracting Officer’s Representative (COR):  

 
10.2.1 (619)524-2485  Email: 
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